WMA,
BASE COURSE,

SUPERPAVE, BITUMINOUS CONCRETE

160 GYRATIONS, PG 64-22,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER 001 CONTRACT ID T201206201.01 COUNTIES KENT
LETTING DATE 11/01/11 DISTRICT Sl
STATE/FEDERAL AID NO: ESTP-2011(26) CONTRACT TIME : 250 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) ESTP-2011(26)
PAVEMENT & REHABILITATION, SOUTH I-I, 2012
SET-ASIDE
VENDOR RANKING Contract was awarded on 12/01/11 to vendor DAISY CONSTRUCTION COMPANY
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 6,061,111.26 117.3453% 100.0000%
1 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 5,165,194.77 100.0000% 85.2186%
2 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 S 5,170,049.04 100.0940% 85.2987%
3 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620 $ 5,318,279.29 102.9638% 87.7443%
4 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 5,335,333.00 103.2939% 88.0257%
5 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 5,469,946.61 105.9001% 90.2466%
6 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 5,726,064.83 110.8586% 94.4722%
I( 0 I( 1 2
|ENGINEER'S ESTIMATE |DATISY CONSTRUCTION COMPANY | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 Category 0001
| | |
0010 211002 200.000 LF | 3.30000 660.00] 1.05000 210.00] 1.05000 210.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0020 212001 6.000 CY | 38.07000 228.42] 75.00000 450.00] 40.00000 240.00
UNDERCUT EXCAVATION, PATCHING | | |
0030 302005 32.000 TON | 45.00000 1440.00] 44.00000 1408.00] 34.00000 1088.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0040 302008 21.000 cCY | 60.33000 1266.93] 60.00000 1260.00] 69.00000 1449.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING I | |
0050 401696 939.000 TON | 24.17000 22695.63| 15.00000 14085.00] 15.00000 14085.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401801 1934.000 TON | 65.00000 125710.00] 72.00000 139248.00] 72.00000 139248.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0070 401823 281.000 TON | 100.00000 28100.00]| 87.00000 24447.00| 81.00000 22761.00
| | |
| | |
| | |

PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206201.01
LETTING DATE : 11/01/11 DISTRICT ¢ Sl
SET-ASIDE

COUNTIES : KENT

DATE
PAGE

11/30/11
001 -2

0 ) I( 1 )

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE

|DAISY CONSTRUCTION COMPANY

I(

)
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ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— e e
0080 401833 25272.000 TON | 85.00000 2148120.00] 80.00000 2021760.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0090 402000 214.000 TON | 103.00000 22042.00] 80.00000 17120.00]
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0100 406001 5600.000 SYIN | 2.35000 13160.00] 2.67000 14952.00]
HOT-MIX PATCHING | | |
0120 503001 272.000 SY | 200.00000 54400.00| 190.00000 51680.00 |
PATCHING P.C.C. PAVEMENT, 6' TO 15', | | |
TYPE A | | |
0130 503006 544.000 EACH | 20.00000 10880.00 20.00000 10880.00
DOWEL BARS | | |
0140 503503 1428.000 SYIN | 5.65000 8068.20 | 5.65000 8068.20 |
PATCHING CONCRETE | | |
0150 602547 2400.000 SF | 5.00000 12000.00| 2.25000 5400.00]
WATERPROOFING BRIDGE DECKS, SIDEWALKS | | |
ETC. | | I
0160 701010 180.000 LF | 23.10000 4158.00] 23.00000 4140.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0170 701020 20.000 LF | 57.40000 1148.00] 40.00000 800.00|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0180 705001 680.000 SF | 5.38000 3658.40] 5.00000 3400.00]
P.C.C. SIDEWALK, 4" | | |
0190 705007 2370.000 SF | 26.50000 62805.00 | 29.55000 70033.50]|
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0200 705008 10260.000 SF | 23.77000 243880.20]| 17.15000 175959.00]
CURB RAMP, TYPE 1 | | |
0210 705009 27550.000 SF | 23.88000 657894.00| 17.15000 472482.50]
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0220 705010 185.000 SF | 30.00000 5550.00] 19.00000 3515.00]
CURB RAMP, TYPE 5 | | |
0230 708500 15.000 EACH | 250.00000 3750.00] 200.00000 3000.00]
REPLACING CATCH BASIN GRATES | | |
0240 708504 15.000 EACH | 300.00000 4500.00 | 200.00000 3000.00]
| |

REPLACING CATCH BASIN FRAMES



CONDUIT JUNCTION WELL, TYPE 1, 20" X
20" PRECAST CONCRETE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/30/11
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER  : 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DATISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0250 710001 41.000 EACH | 900.00000 36900.00 | 800.00000 32800.00 ]| 950.00000 38950.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0260 710002 161.000 EACH | 750.00000 120750.00] 600.00000 96600.00 | 560.00000 90160.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0270 720573 560.000 LF | 12.60000 7056.00| 8.70000 4872.00]| 8.66000 4849.60
ADJUSTING GUARDRAIL HEIGHT | | |
0280 720585 4.000 EACH | 2383.50000 9534.00]| 2220.00000 8880.00| 2205.00000 8820.00
GUARDRAIL END TREATMENT ATTENUATOR, | |
TYPE 1-31 | | |
0290 732004 418.000 TON | 32.29000 13497.22| 10.00000 4180.00]| 36.40000 15215.20
TOPSOIL (TON) | | |
0300 734013 5189.000 SY | 0.26000 1349.14| 0.75000 3891.75] 1.05000 5448.45
PERMANENT GRASS SEEDING, DRY GROUND | |
0310 734017 5189.000 SY | 0.26000 1349.14| 0.75000 3891.75] 0.84000 4358.76
TEMPORARY GRASS SEEDING, DRY GROUND | |
0320 743003 226.000 EADY | 20.00000 4520.00] 20.00000 4520.00] 26.25000 5932.50
ARROWPANELS, TYPE C | |
0330 743004 98.000 EADY | 81.38000 7975.24] 60.00000 5880.00] 78.75000 7717.50
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0340 743005 816.000 EADY | 46.00000 37536.00] 35.00000 28560.00| 40.16000 32770.56
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0350 743007 2038.000 HOUR | 75.00000 152850.00] 75.00000 152850.00] 75.00000 152850.00
TRAFFIC OFFICERS [ [
0360 743010 226.000 EADY | 135.00000 30510.00] 150.00000 33900.00] 105.00000 23730.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0370 743051 11006.000 HOUR | 40.83000 449374.98| 40.83000 449374.98]| 40.83000 449374.98
FLAGGER, KENT COUNTY, STATE | | |
0380 743063 1638.000 HOUR | 59.20000 96969.60 | 59.20000 96969.60 | 59.20000 96969.60
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0390 744505 26.000 EACH | 300.00000 7800.00| 238.00000 6188.00] 236.25000 6142.50
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0400 744520 16.000 EACH | 850.00000 13600.00] 970.00000 15520.00] 966.00000 15456.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/30/11
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DATISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0410 744523 2.000 EACH | 1175.00000 2350.00]| 1480.00000 2960.00]| 1470.00000 2940.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0420 745527 2280.000 LF | 15.00000 34200.00] 11.60000 26448.00| 11.55000 26334.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0430 745529 280.000 LF | 10.00000 2800.00] 6.00000 1680.00]| 5.25000 1470.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0440 745542 1000.000 LF | 28.00000 28000.00] 28.50000 28500.00] 28.35000 28350.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0450 745543 370.000 LF | 45.00000 16650.00] 45.00000 16650.00] 44.10000 16317.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0460 745544 1020.000 LF | 9.00000 9180.00] 7.50000 7650.00 | 7.46000 7609.20
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0470 746774 16590.000 LF | 9.00000 149310.00] 7.70000 127743.00] 7.67000 127245.30
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0480 746776 184.000 EACH | 100.00000 18400.00] 95.00000 17480.00] 90.00000 16560.00
LOOP DETECTOR SPLICE | | |
0490 746830 9.000 CY | 600.00000 5400.00 | 750.00000 6750.00| 300.00000 2700.00
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
0500 746847 5.000 EACH | 2300.00000 11500.00] 2430.00000 12150.00] 2415.00000 12075.00
POLE BASE, TYPE 3 | |
0510 746850 64.000 EACH | 800.00000 51200.00] 580.00000 37120.00]| 577.50000 36960.00
POLE BASE, TYPE 4 | |
0520 748015 29596.000 SF | 5.58000 165145.68]| 2.80000 82868.80| 1.89000 55936.44
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0530 748019 291560.000 LF | 0.19000 55396.40| 0.19000 55396.40| 0.22000 64143.20
TEMPORARY MARKINGS, PAINT, 4" | | |
0540 748026 56641.000 SF | 1.08000 61172.28]| 0.43000 24355.63| 1.58000 89492.78
| | |

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/30/11
PAGE : 001 -5
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DAISY CONSTRUCTION COMPANY | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt B et T
0550 748027 1650.000 LF | 2.20000 3630.00] 1.90000 3135.00] 1.89000 3118.50
|

PERMANENT PAVEMENT STRIPING,
ALKYD-THERMOPLASTIC, 12"



DELAWARE DEPARTMENT OF TRANSPORTATION

DATE
PAGE

11/30/11
001 -6

TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER : 001 CONTRACT ID T201206201.01 COUNTIES KENT
LETTING DATE 11/01/11 DISTRICT Sl
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DAISY CONSTRUCTION COMPANY | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0560 748502 303.000 EACH | 27.60000 8362.80] 29.30000 8877.90] 25.73000 7796.19
RAISED/RECESSED PAVEMENT MARKER | |
0570 748548 153048.000 LF | 0.35000 53566.80] 0.27000 41322.96| 0.41000 62749.68
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0580 748553 12.000 EACH | 135.00000 1620.00] 260.00000 3120.00] 236.25000 2835.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0590 748554 11.000 EACH | 135.00000 1485.00] 260.00000 2860.00]| 204.75000 2252.25
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, PEDESTRIAN SYMBOL | | |
0600 750000 125.000 EACH | 250.00000 31250.00] 200.00000 25000.00| 450.00000 56250.00
ADJUST WATER VALVE BOXES | | |
0610 758000 97.000 sSY | 19.00000 1843.00] 40.00000 3880.00] 24.00000 2328.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0620 760507 428985.000 SYIN | 1.00000 428985.00 | 0.88000 377506.80] 0.60000 257391.00
PROFILE MILLING, HOT-MIX | | |
0630 761001 600.000 sSY | 8.87000 5322.00] 7.50000 4500.00] 11.00000 6600.00
BUTT JOINTS, HOT MIX | | |
0640 762001 8280.000 LF | 1.65000 13662.00] 1.30000 10764.00] 1.87000 15483.60
SAW CUTTING, HOT MIX | | |
0650 762002 1040.000 LF | 4.78000 4971.20] 3.00000 3120.00] 4.37000 4544.80
SAW CUTTING, CONCRETE, FULL DEPTH | |
0660 763000 LUMP | 213799.00000 213799.00] 90000.00000 90000.00] 185000.00000 185000.00
INITIAL EXPENSE | |
0670 763502 LUMP | 15000.00000 15000.00] 1300.00000 1300.00] 3000.00000 3000.00
MAINTENANCE OF RAILROAD TRAFFIC | |
0680 763621 LUMP | 19725.00000 19725.00] 10000.00000 10000.00] 4000.00000 4000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0690 763643 LUMP | 213799.00000 213799.00] 131130.00000 131130.00| 140000.00000 140000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0691 705504 190.000 SF | 30.00000 5700.00 | 25.00000 4750.00] 21.00000 3990.00
BRICK AND/OR BLOCK SIDEWALK | | |
SECTION TOTALS | $ 6,061,111.26] $ 5,165,194.77] $ 5,170,049.04
—————————————————————————————————————————— B At
CONTRACT TOTALS | $ 6,061,111.26] $ 5,165,194.77] $ 5,170,049.04




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/30/11
PAGE : 001 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT : sl
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—

DBE GOALS | 8 % 8 % 8




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/30/11
PAGE : 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT : S1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC | AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
SECTION 0001 Category 0001
| | |
0010 211002 200.000 LF | 2.00000 400.00]| 3.15000 630.00]| 1.05000 210.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0020 212001 6.000 CY | 100.00000 600.00]| 94.00000 564.00]| 27.86000 167.16
UNDERCUT EXCAVATION, PATCHING | | |
0030 302005 32.000 TON | 60.00000 1920.00] 31.00000 992.00]| 48.85000 1563.20
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0040 302008 21.000 CY | 100.00000 2100.00] 31.00000 651.00] 67.50000 1417.50
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0050 401696 939.000 TON | 20.00000 18780.00 | 5.26000 4939.14] 24.50000 23005.50
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401801 1934.000 TON | 75.00000 145050.00] 68.00000 131512.00] 70.00000 135380.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0070 401823 281.000 TON | 120.00000 33720.00] 225.00000 63225.00| 73.54000 20664.74
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0080 401833 25272.000 TON | 86.00000 2173392.00]| 81.50000 2059668.00 | 78.10000 1973743.20
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0090 402000 214.000 TON | 100.00000 21400.00] 83.00000 17762.00 | 110.00000 23540.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0100 406001 5600.000 SYIN | 2.00000 11200.00] 0.10000 560.00]| 2.44000 13664.00
HOT-MIX PATCHING | | |
0120 503001 272.000 SY | 175.00000 47600.00 | 166.00000 45152.00| 218.00000 59296.00
PATCHING P.C.C. PAVEMENT, 6' TO 15', | | |
TYPE A | | |
0130 503006 544.000 EACH | 20.00000 10880.00 | 17.20000 9356.80] 15.75000 8568.00
DOWEL BARS | | |
0140 503503 1428.000 SYIN | 5.65000 8068.20 | 5.65000 8068.20 | 5.65000 8068.20
| | |

PATCHING CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/30/11
PAGE : 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT s1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 602547 2400.000 SF | 6.00000 14400.00] 3.00000 7200.00| 12.00000 28800.00
WATERPROOFING BRIDGE DECKS, SIDEWALKS | [ |

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/30/11
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0160 701010 180.000 LF | 25.00000 4500.00] 30.40000 5472.00] 24.90000 4482.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0170 701020 20.000 LF | 50.00000 1000.00] 40.00000 800.00]| 49.60000 992.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0180 705001 680.000 SF | 4.75000 3230.00] 7.35000 4998.00] 5.42000 3685.60
P.C.C. SIDEWALK, 4" | | |
0190 705007 2370.000 SF | 19.80000 46926.00 | 36.40000 86268.00 | 29.40000 69678.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0200 705008 10260.000 SF | 17.25000 176985.00] 15.90000 163134.00] 18.80000 192888.00
CURB RAMP, TYPE 1 | | |
0210 705009 27550.000 SF | 17.25000 475237.50] 15.90000 438045.00] 18.38000 506369.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0220 705010 185.000 SF | 18.00000 3330.00] 15.90000 2941.50] 22.20000 4107.00
CURB RAMP, TYPE 5 | | |
0230 708500 15.000 EACH | 200.00000 3000.00] 150.00000 2250.00] 270.00000 4050.00
REPLACING CATCH BASIN GRATES | | |
0240 708504 15.000 EACH | 300.00000 4500.00 | 150.00000 2250.00] 386.00000 5790.00
REPLACING CATCH BASIN FRAMES | | |
0250 710001 41.000 EACH | 700.00000 28700.00] 150.00000 6150.00] 1017.00000 41697.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0260 710002 161.000 EACH | 400.00000 64400.00 | 150.00000 24150.00] 827.00000 133147.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0270 720573 560.000 LF | 9.00000 5040.00] 12.60000 7056.00 | 8.66000 4849.60
ADJUSTING GUARDRAIL HEIGHT | | |
0280 720585 4.000 EACH | 2300.00000 9200.00] 2240.00000 8960.00 | 2205.00000 8820.00
GUARDRAIL END TREATMENT ATTENUATOR, | | |
TYPE 1-31 | | |
0290 732004 418.000 TON | 30.00000 12540.00 | 24.15000 10094.70] 31.80000 13292.40
TOPSOIL (TON) | | |
0300 734013 5189.000 SY | 0.80000 4151.20] 0.60000 3113.40] 0.89000 4618.21
PERMANENT GRASS SEEDING, DRY GROUND | | |
0310 734017 5189.000 SY | 0.80000 4151.20] 0.60000 3113.40] 0.83000 4306.87
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0320 743003 226.000 EADY | 25.00000 5650.00] 15.75000 3559.50] 17.44000 3941.44
| | |

ARROWPANELS, TYPE C



INSTALLATION OF CONDUIT IN UNPAVED
TRENCH

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/30/11
PAGE 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0330 743004 98.000 EADY | 75.00000 7350.00 | 74.00000 7252.00 | 66.64000 6530.72
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0340 743005 816.000 EADY | 55.00000 44880.00 | 53.00000 43248.00 | 90.00000 73440.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0350 743007 2038.000 HOUR | 75.00000 152850.00] 75.00000 152850.00] 75.00000 152850.00
TRAFFIC OFFICERS | |
0360 743010 226.000 EADY | 100.00000 22600.00] 25.00000 5650.00]| 161.00000 36386.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0370 743051 11006.000 HOUR | 40.83000 449374.98]| 40.83000 449374.98]| 40.83000 449374.98
FLAGGER, KENT COUNTY, STATE | | |
0380 743063 1638.000 HOUR | 59.20000 96969.60 | 59.20000 96969.60] 59.20000 96969.60
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0390 744505 26.000 EACH | 300.00000 7800.00 | 263.00000 6838.00] 354.90000 9227.40
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0400 744520 16.000 EACH | 900.00000 14400.00] 630.00000 10080.00] 824.25000 13188.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0410 744523 2.000 EACH | 1450.00000 2900.00| 1100.00000 2200.00]| 1029.00000 2058.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0420 745527 2280.000 LF | 10.00000 22800.00] 12.35000 28158.00] 13.65000 31122.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0430 745529 280.000 LF | 0.70000 196.00]| 7.90000 2212.00] 8.40000 2352.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0440 745542 1000.000 LF | 20.50000 20500.00] 26.25000 26250.00] 27.30000 27300.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0450 745543 370.000 LF | 32.00000 11840.00] 52.50000 19425.00 | 59.85000 22144.50
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0460 745544 1020.000 LF | 8.75000 8925.00 | 8.00000 8160.00 | 9.45000 9639.00
| | |
| | |



REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/30/11
PAGE 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|DAVID A BRAMBLE INC |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttty B st
0470 746774 16590.000 LF | 8.40000 139356.00] 7.40000 122766.00] 8.40000 139356.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0480 746776 184.000 EACH | 85.00000 15640.00] 125.00000 23000.00] 99.75000 18354.00
LOOP DETECTOR SPLICE | | |
0490 746830 9.000 cCY | 550.00000 4950.00]| 1200.00000 10800.00] 929.25000 8363.25
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
0500 746847 5.000 EACH | 2200.00000 11000.00] 3000.00000 15000.00] 2609.25000 13046.25
POLE BASE, TYPE 3 | |
0510 746850 64.000 EACH | 475.00000 30400.00] 535.00000 34240.00] 831.60000 53222.40
POLE BASE, TYPE 4 | |
0520 748015 29596.000 SF | 2.80000 82868.80| 2.80000 82868.80| 2.78000 82276.88
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0530 748019 291560.000 LF | 0.19000 55396.40 | 0.19000 55396.40 | 0.19000 55396.40
TEMPORARY MARKINGS, PAINT, 4" | | |
0540 748026 56641.000 SF | 0.42000 23789.22| 0.40000 22656.40| 0.42000 23789.22
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0550 748027 1650.000 LF | 2.00000 3300.00] 1.90000 3135.00] 1.89000 3118.50
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0560 748502 303.000 EACH | 30.00000 9090.00| 41.00000 12423.00] 42.63000 12916.89
RAISED/RECESSED PAVEMENT MARKER | |
0570 748548 153048.000 LF | 0.28000 42853.44] 0.37000 56627.76 | 0.37000 56627.76
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0580 748553 12.000 EACH | 260.00000 3120.00] 260.00000 3120.00] 257.25000 3087.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0590 748554 11.000 EACH | 260.00000 2860.00] 260.00000 2860.00] 257.25000 2829.75
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, PEDESTRIAN SYMBOL | | |
0600 750000 125.000 EACH | 200.00000 25000.00] 50.00000 6250.00] 274.00000 34250.00
ADJUST WATER VALVE BOXES | | |
0610 758000 97.000 SY | 30.00000 2910.00] 11.75000 1139.75]| 23.12000 2242 .64
| |
| |
| |

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/30/11
PAGE : 001 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT s1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC | AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0620 760507 428985.000 SYIN | 0.75000 321738.75] 0.80000 343188.00] 0.61000 261680.85
PROFILE MILLING, HOT-MIX [ [ |
0630 761001 600.000 SY | 8.00000 4800.00]| 3.95000 2370.00] 6.54000 3924.00
BUTT JOINTS, HOT MIX [ [ |
0640 762001 8280.000 LF | 0.75000 6210.00] 0.10000 828.00| 1.60000 13248.00
SAW CUTTING, HOT MIX [ [ [
0650 762002 1040.000 LF | 3.00000 3120.00] 2.90000 3016.00] 3.80000 3952.00
SAW CUTTING, CONCRETE, FULL DEPTH | [
0660 763000 LUMP | 100000.00000 100000.00| 243059.67000 243059.67| 122100.00000 122100.00
INITIAL EXPENSE [ [
0670 763502 LUMP | 4500.00000 4500.00] 3270.00000 3270.00] 2600.00000 2600.00
MAINTENANCE OF RAILROAD TRAFFIC | [ [
0680 763621 LUMP | 25000.00000 25000.00] 50600.00000 50600.00] 28350.00000 28350.00
CONSTRUCTION ENGINEERING, RE-SURFACING | [ [
0690 763643 LUMP | 190000.00000 190000.00] 250000.00000 250000.00] 283100.00000 283100.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0691 705504 190.000 SF | 26.00000 4940.00] 28.50000 5415.00| 24.90000 4731.00
BRICK AND/OR BLOCK SIDEWALK [ [ \
SECTION TOTALS | S 5,318,279.29| S 5,335,333.00] S 5,469,946.61
—————————————————————————————————————————— o
CONTRACT TOTALS | S 5,318,279.29| S 5,335,333.00] S 5,469,946.61
DBE GOALS | 8 | 8 | 8 %




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/30/11
PAGE : 001 -14

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT ¢ Sl
SET-ASIDE
6 ) ( ) ( )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| |
0010 211002 200.000 LF | 5.00000 1000.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
(GUARDRAIL) | |
0020 212001 6.000 CY | 150.00000 900.00]
UNDERCUT EXCAVATION, PATCHING | |
0030 302005 32.000 TON | 50.00000 1600.00]
GRADED AGGREGATE BASE COURSE, TYPE B |
0040 302008 21.000 cCY | 65.00000 1365.00]
GRADED AGGREGATE BASE COURSE, TYPE B, |
PATCHING | |
0050 401696 939.000 TON | 22.00000 20658.00|
ENTRANCE, DRIVEWAY AND | |
INTERSECTINGSTREET PAVING SURCHARGE |
0060 401801 1934.000 TON | 76.50000 147951.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | |
PG 64-22 (CARBONATE STONE) | |
0070 401823 281.000 TON | 78.50000 22058.50]|
WMA, SUPERPAVE, BITUMINOUS CONCRETE | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | |
PATCHING | |
0080 401833 25272.000 TON | 87.50000 2211300.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | |
PG 76-22, (NON- CARBONATE STONE) | |
0090 402000 214.000 TON | 130.00000 27820.00|
HOT-MIX BITUMINOUS CONCRETE AND/OR |
COLD-LAID BITUMINOUS CONCRETE (TRM) |
0100 406001 5600.000 SYIN | 1.00000 5600.00]
HOT-MIX PATCHING | |
0120 503001 272.000 sY | 155.00000 42160.00]
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | |
TYPE A | |
0130 503006 544.000 EACH | 17.00000 9248.00]
DOWEL BARS | |
0140 503503 1428.000 SYIN | 5.65000 8068.20]
| |

PATCHING CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 001 -15
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT . Sl
SET-ASIDE
6 ) I ( ) ( )

(
A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0150 602547 2400.000 SF
WATERPROOFING BRIDGE DECKS, SIDEWALKS
ETC.

3.50000 8400.00]
I



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/30/11
PAGE : 001 -16

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT : sl
SET-ASIDE
6 ) ( ) ( )

( |
A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, e
0160 701010 180.000 LF [ 34.00000 6120.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | |
0170 701020 20.000 LF | 70.00000 1400.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB |
AND GUTTER, TYPE 1 | |
0180 705001 680.000 SF | 5.75000 3910.00]
P.C.C. SIDEWALK, 4" [
0190 705007 2370.000 SF | 32.00000 75840.00]
SIDEWALK SURFACE DETECTABLE WARNING [
SYSTEM [ [
0200 705008 10260.000 SF | 22.00000 225720.00]
CURB RAMP, TYPE 1 [ [
0210 705009 27550.000 SF | 20.00000 551000.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 [ [
0220 705010 185.000 SF [ 24.00000 4440.00
CURB RAMP, TYPE 5 [ [
0230 708500 15.000 EACH | 200.00000 3000.00]
REPLACING CATCH BASIN GRATES [ [
0240 708504 15.000 EACH | 200.00000 3000.00
REPLACING CATCH BASIN FRAMES [ [
0250 710001 41.000 EACH | 1350.00000 55350.00]
ADJUSTING AND REPAIRING EXISTING [ |
DRAINAGE INLET [ |
0260 710002 161.000 EACH | 1100.00000 177100.00|
ADJUSTING AND REPAIRING EXISTING MANHOL |
0270 720573 560.000 LF | 9.00000 5040.00]
ADJUSTING GUARDRAIL HEIGHT [ [
0280 720585 4.000 EACH | 2500.00000 10000.00
GUARDRAIL END TREATMENT ATTENUATOR, | [
TYPE 1-31 [ [
0290 732004 418.000 TON | 28.00000 11704.00
TOPSOIL (TON) [ [
0300 734013 5189.000 SY | 2.00000 10378.00]
PERMANENT GRASS SEEDING, DRY GROUND [
0310 734017 5189.000 SY | 0.75000 3891.75]
TEMPORARY GRASS SEEDING, DRY GROUND [
0320 743003 226.000 EADY | 35.00000 7910.00]|
| |

ARROWPANELS, TYPE C



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/30/11
PAGE : 001 -17

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT : sl
SET-ASIDE
6 ) ( ) ( )

( \
A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT \

INSTALLATION OF CONDUIT IN UNPAVED
TRENCH

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ ol
0330 743004 98.000 EADY | 92.00000 9016.00|
FURNISH AND MAINTAIN PORTABLE [ [
CHANGEABLE MESSAGE SIGN [ [
0340 743005 816.000 EADY | 53.00000 43248.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | |
0350 743007 2038.000 HOUR | 75.00000 152850.00]
TRAFFIC OFFICERS | |
0360 743010 226.000 EADY | 150.00000 33900.00]
FURNISH AND MAINTAIN TRUCK MOUNTED | [
ATTENUATOR, TYPE IT | [
0370 743051 11006.000 HOUR | 40.83000 449374.98|
FLAGGER, KENT COUNTY, STATE | |
0380 743063 1638.000 HOUR | 59.20000 96969.60|
FLAGGER, KENT COUNTY, STATE, OVERTIME | |
0390 744505 26.000 EACH | 240.00000 6240.00]
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL [ [
0400 744520 16.000 EACH | 1000.00000 16000.00]|
CONDUIT JUNCTION WELL, TYPE 1, 20" X | |
20" PRECAST CONCRETE [ |
0410 744523 2.000 EACH | 1500.00000 3000.00]
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | |
1/2" PRECAST CONCRETE [ [
0420 745527 2280.000 LF | 11.75000 26790.00|
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | |
0430 745529 280.000 LF | 5.50000 1540.00]
SUPPLY OF 1 1/2" GALVANIZED STEEL | [
CONDUIT [ [
0440 745542 1000.000 LF | 28.75000 28750.00]
INSTALLATION OF CONDUIT UNDER EXISTING | [
PAVEMENT-DIRECTIONAL BORE | |
0450 745543 370.000 LF | 45.00000 16650.00]
INSTALLATION OF CONDUIT UNDER EXISTING | |
PAVEMENT—-OPEN CUT [ |
0460 745544 1020.000 LF | 7.75000 7905.00|
| |
| |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/30/11
PAGE : 001 -18

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT ¢ Sl
SET-ASIDE
6 ) I( ) ( )

(
A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT |

REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, e
0470 746774 16590.000 LF | 8.00000 132720.00]
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0480 746776 184.000 EACH | 96.00000 17664.00]|
LOOP DETECTOR SPLICE | |
0490 746830 9.000 cCY | 530.00000 4770.00|
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS [ \
0500 746847 5.000 EACH | 2500.00000 12500.00]
POLE BASE, TYPE 3 | [
0510 746850 64.000 EACH | 590.00000 37760.00]
POLE BASE, TYPE 4 [ [
0520 748015 29596.000 SF | 1.95000 57712.20]
PERMANENT PAVEMENT STRIPING, [ [
SYMBOL/LEGEND ALKYD-THERMOPLAST IC [ [
0530 748019 291560.000 LF | 0.25000 72890.00]
TEMPORARY MARKINGS, PAINT, 4" | |
0540 748026 56641.000 SF | 1.70000 96289.70]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | |
0550 748027 1650.000 LF | 2.00000 3300.00]
PERMANENT PAVEMENT STRIPING, | |
ALKYD-THERMOPLASTIC, 12" [ |
0560 748502 303.000 EACH | 26.50000 8029.50
RAISED/RECESSED PAVEMENT MARKER | |
0570 748548 153048.000 LF | 0.45000 68871.60]|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | |
0580 748553 12.000 EACH | 250.00000 3000.00]
PREFORMED RETROREFLECTIVE THERMOPLASTIC | |
PAVEMENT MARKINGS, BIKE SYMBOL | |
0590 748554 11.000 EACH | 250.00000 2750.00]
PREFORMED RETROREFLECTIVE THERMOPLASTIC | |
PAVEMENT MARKINGS, PEDESTRIAN SYMBOL [ [
0600 750000 125.000 EACH | 335.00000 41875.00]
ADJUST WATER VALVE BOXES | |
0610 758000 97.000 SY | 11.00000 1067.00]
| |
| |
| |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/30/11
PAGE : 001 -19
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-I, 2012
CALL ORDER : 001 CONTRACT ID : T201206201.01 COUNTIES : KENT
LETTING DATE : 11/01/11 DISTRICT . Sl
SET-ASIDE
6 ) I ( ) ( )

(
A-DEL CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT |

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0620 760507 428985.000 SYIN | 0.68000 291709.80] |
PROFILE MILLING, HOT-MIX | | |
0630 761001 600.000 SY | 8.00000 4800.00] |
BUTT JOINTS, HOT MIX | | |
0640 762001 8280.000 LF | 1.75000 14490.00 ]| |
SAW CUTTING, HOT MIX | | |
0650 762002 1040.000 LF | 3.75000 3900.00] |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0660 763000 LUMP | 32000.00000 32000.00] |
INITIAL EXPENSE | | |
0670 763502 LUMP | 3000.00000 3000.00] |
MAINTENANCE OF RAILROAD TRAFFIC | | |
0680 763621 LUMP | 25000.00000 25000.00] |
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0690 763643 LUMP | 230000.00000 230000.00] |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0691 705504 190.000 SF | 20.00000 3800.00] |
BRICK AND/OR BLOCK SIDEWALK | | |
SECTION TOTALS | s 5,726,064.83| s | $
+ + +
| | |

CONTRACT TOTALS

$ 5,726,064.83

DBE GOALS | 8 % % %




